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Preface

These Philippine Bidding Documents (PBDs) for the procurement of Infrastructure
Projects (hereinafter referred to also as the “Works”) through Competitive Bidding have been
prepared by the Government of the Philippines for use by all branches, agencies,
departments, bureaus, offices, or instrumentalities of the government, including
government-owned and/or -controlled corporations, government financial institutions, state
universities and colleges, local government units, and autonomous regional government. The
procedures and practices presented in this document have been developed through broad
experience, and are for mandatory use in projects that are financed in whole or in part by the
Government of the Philippines or any foreign government/foreign or international financing
institution in accordance with the provisions of the 2016 revised Implementing Rules and
Regulations (IRR) of Republic Act (RA) No. 9184.

The PBDs are intended as a model for admeasurements (unit prices or unit rates in a
bill of quantities) types of contract, which are the most common in Works contracting.

The Bidding Documents shall clearly and adequately define, among others: (i) the
objectives, scope, and expected outputs and/or results of the proposed contract; (ii) the
eligibility requirements of Bidders; (iii) the expected contract duration; and (iv) the
obligations, duties, and/or functions of the winning Bidder.

Care should be taken to check the relevance of the provisions of the PBDs against the
requirements of the specific Works to be procured. If duplication of a subject is inevitable in
other sections of the document prepared by the Procuring Entity, care must be exercised to
avoid contradictions between clauses dealing with the same matter.

Moreover, each section is prepared with notes intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They shall not be included in
the final documents. The following general directions should be observed when using the
documents:

a. All the documents listed in the Table of Contents are normally required for the
procurement of Infrastructure Projects. However, they should be adapted as
necessary to the circumstances of the particular Project.

b. Specific details, such as the “name of the Procuring Entity” and “address for
bid submission,” should be furnished in the Instructions to Bidders, Bid Data
Sheet, and Special Conditions of Contract. The final documents should
contain neither blank spaces nor options.

c. This Preface and the footnotes or notes in italics included in the Invitation to
Bid, BDS, General Conditions of Contract, Special Conditions of Contract,
Specifications, Drawings, and Bill of Quantities are not part of the text of the
final document, although they contain instructions that the Procuring Entity
should strictly follow.

d. The cover should be modified as required to identify the Bidding Documents
as to the names of the Project, Contract, and Procuring Entity, in addition to
date of issue.



Modifications for specific Procurement Project details should be provided in
the Special Conditions of Contract as amendments to the Conditions of
Contract. For easy completion, whenever reference has to be made to specific
clauses in the Bid Data Sheet or Special Conditions of Contract, these terms
shall be printed in bold typeface on Sections I (Instructions to Bidders) and III
(General Conditions of Contract), respectively.

For guidelines on the use of Bidding Forms and the procurement of
Foreign-Assisted Projects, these will be covered by a separate issuance of the
Government Procurement Policy Board.
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Glossary of
Terms, Abbreviations, and Acronyms

ABC — Approved Budget for the Contract.
ARCC — Allowable Range of Contract Cost.
BAC — Bids and Awards Committee.

Bid — A signed offer or proposal to undertake a contract submitted by a bidder in response to
and in consonance with the requirements of the bidding documents. Also referred to as
Proposal and Tender. (2016 revised IRR, Section 5[c])

Bidder — Refers to a contractor, manufacturer, supplier, distributor and/or consultant who
submits a bid in response to the requirements of the Bidding Documents. (2016 revised IRR,
Section 5[d])

Bidding Documents — The documents issued by the Procuring Entity as the bases for bids,
furnishing all information necessary for a prospective bidder to prepare a bid for the Goods,
Infrastructure Projects, and/or Consulting Services required by the Procuring Entity. (2016
revised IRR, Section 5[e])

BIR — Bureau of Internal Revenue.
BSP — Bangko Sentral ng Pilipinas.
CDA - Cooperative Development Authority.

Consulting Services — Refer to services for Infrastructure Projects and other types of projects
or activities of the GOP requiring adequate external technical and professional expertise that
are beyond the capability and/or capacity of the GOP to undertake such as, but not limited to:
(1) advisory and review services; (ii) pre-investment or feasibility studies; (iii) design; (iv)
construction supervision; (v) management and related services; and (vi) other technical
services or special studies. (2016 revised IRR, Section 5[i])

Contract — Refers to the agreement entered into between the Procuring Entity and the
Supplier or Manufacturer or Distributor or Service Provider for procurement of Goods and
Services; Contractor for Procurement of Infrastructure Projects; or Consultant or Consulting
Firm for Procurement of Consulting Services; as the case may be, as recorded in the Contract
Form signed by the parties, including all attachments and appendices thereto and all
documents incorporated by reference therein.

Contractor — is a natural or juridical entity whose proposal was accepted by the Procuring
Entity and to whom the Contract to execute the Work was awarded. Contractor as used in
these Bidding Documents may likewise refer to a supplier, distributor, manufacturer, or
consultant.

CPI — Consumer Price Index.



DOLE — Department of Labor and Employment.
DTI — Department of Trade and Industry.

Foreign-funded Procurement or Foreign-Assisted Project — Refers to procurement whose
funding source is from a foreign government, foreign or international financing institution as
specified in the Treaty or International or Executive Agreement. (2016 revised IRR, Section

5[b]).
GFI — Government Financial Institution.
GOCC - Government-owned and/or —controlled corporation.

Goods — Refer to all items, supplies, materials and general support services, except
Consulting Services and Infrastructure Projects, which may be needed in the transaction of
public businesses or in the pursuit of any government undertaking, project or activity,
whether in the nature of equipment, furniture, stationery, materials for construction, or
personal property of any kind, including non-personal or contractual services such as the
repair and maintenance of equipment and furniture, as well as trucking, hauling, janitorial,
security, and related or analogous services, as well as procurement of materials and supplies
provided by the Procuring Entity for such services. The term “related” or “analogous
services” shall include, but is not limited to, lease or purchase of office space, media
advertisements, health maintenance services, and other services essential to the operation of
the Procuring Entity. (2016 revised IRR, Section 5[r])

GOP — Government of the Philippines.

Infrastructure Projects — Include the construction, improvement, rehabilitation, demolition,
repair, restoration or maintenance of roads and bridges, railways, airports, seaports,
communication facilities, civil works components of information technology projects,
irrigation, flood control and drainage, water supply, sanitation, sewerage and solid waste
management systems, shore protection, energy/power and electrification facilities, national
buildings, school buildings, hospital buildings, and other related construction projects of the
government. Also referred to as civil works or works. (2016 revised IRR, Section 5[u])

LGUs - Local Government Units.

NFCC - Net Financial Contracting Capacity.

NGA — National Government Agency.

PCAB - Philippine Contractors Accreditation Board.

PhilGEPS - Philippine Government Electronic Procurement System.

Procurement Project — refers to a specific or identified procurement covering goods,
infrastructure project or consulting services. A Procurement Project shall be described,
detailed, and scheduled in the Project Procurement Management Plan prepared by the agency
which shall be consolidated in the procuring entity's Annual Procurement Plan. (GPPB
Circular No. 06-2019 dated 17 July 2019)

PSA — Philippine Statistics Authority.



SEC — Securities and Exchange Commission.
SLCC - Single Largest Completed Contract.

UN — United Nations.



Section 1. Invitation to Bid

Notes on the Invitation to Bid

The Invitation to Bid (IB) provides information that enables potential Bidders to decide
whether to participate in the procurement at hand. The IB shall be posted in accordance
with Section 21.2 of the 2016 revised IRR of RA No. 9184.

Apart from the essential items listed in the Bidding Documents, the IB should also indicate
the following:

a. The date of availability of the Bidding Documents, which shall be from the time the
IB is first advertised/posted until the deadline for the submission and receipt of
bids;

b. The place where the Bidding Documents may be acquired or the website where it
may be downloaded;

c. The deadline for the submission and receipt of bids; and
d. Any important bid evaluation criteria.
The IB should be incorporated into the Bidding Documents. The information contained in

the IB must conform to the Bidding Documents and in particular to the relevant
information in the Bid Data Sheet.




A NG

Republic of the Philippines
Department of Education

National Capital Region
Schools Division Office of Navotas City

Invitation to Bid

Repair of Three (3) Storey, Fifteen (15) Classrooms
School Building at Navotas National High School

1 « The Department of Education, Schools Division Office of Navotas City, intends to

apply the sum of Five Million Two Hundred Fifty Thousand Pesos
(Php.5,250,000.00) being the Approved Budget for the Contract (ABC) for the
project Repair of Three (3) Storey, Fifteen (15) Classrooms School Building at
Navotas National High School with Identification No. BAC-PB-2025-02. Bids
received in excess of the ABC shall be automatically rejected at bid opening.

2. The Department of Education, Schools Division Office of Navotas City now
invites bids for the above Procurement Project. Completion of the Works is required
for 90 calendar days. Bidders should have completed a contract similar to the
Project. The description of an eligible bidder is contained in the Bidding Documents,
particularly, in Section II (Instructions to Bidders).

3. Bidding will be conducted through open competitive bidding procedures using
non-discretionary “pass/fail” criterion as specified in the 2016 revised Implementing
Rules and Regulations (IRR) of Republic Act (RA) No. 9184.

4. Interested bidders may obtain further information from BAC Secretariat,
Department of Education, Schools Division Office of Navotas City, Bagumbayan
Elementary School Compound, M. Naval St., Sipac-Almacen, Navotas City and
inspect the Bidding Documents at the address given below from February 3 to
February 21, 2025 during office hours.

5. A complete set of Bidding Documents may be acquired by interested bidders on
February 3 to February 21, 8:00 am to 5:00 pm and February 24, 2025, 9:00 am
from given address and website below and upon payment of the applicable fee for the
Bidding Documents, pursuant to the latest Guidelines issued by the GPPB, in the
amount of Five Thousand Pesos Only (Php.5,000.00). The Procuring Entity shall
allow the bidder to present its proof of payment for the fees to be presented in person.

6. The Department of Education, Schools Division Office of Navotas City will hold a
Pre-Bid Conference' on February 10, 2025 (10:00 am) at SDO Navotas Conference
Hall, which shall be open to prospective bidders.

! May be deleted in case the ABC is less than One Million Pesos (PhP1,000,000) where the Procuring Entity may not hold a
pre-bid conference
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7. Bids must be duly received by the BAC Secretariat through manual submission at the
office address as indicated below, on or before February 24, 2025 (9:30 am). Late
bids shall not be accepted.

8. All bids must be accompanied by a bid security in any of the acceptable forms and in
the amount stated in ITB Clause 16.

9. Bid opening shall be on February 24, 2025 (10:00 am) at the given address below.
Bids will be opened in the presence of the bidders’ representatives who choose to
attend the activity.

10. The Department of Education, Schools Division Office of Navotas City reserves
the right to reject any and all bids, declare a failure of bidding, or not award the
contract at any time prior to contract award in accordance with Sections 35.6 and 41
of the 2016 revised Implementing Rules and Regulations (IRR) of RA No. 9184,
without thereby incurring any liability to the affected bidder or bidders.

11. For further information, please refer to:

Dondon G. Mateo

IT Officer I

Secretariat- Bids and Awards Committee Chairman
Email Address: sdonavotas.bac@deped.gov.ph

12. You may visit the following websites:

For downloading of Bidding Documents: http://depednavotas.ph

January 30, 2025

ALDRIN G. CORPIN
BAC Chairperson
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Section II. Instructions to Bidders

Notes on the Instructions to Bidders

This Section on the Instruction to Bidders (ITB) provides the information necessary for
bidders to prepare responsive bids, in accordance with the requirements of the Procuring
Entity. It also provides information on bid submission, eligibility check, opening and
evaluation of bids, post-qualification, and on the award of contract.

1. Scope of Bid
11




The Procuring Entity, Department of Education, Schools Division Office of
Navotas City invites Bids for the Upgrading of Repair of Three (3) Storey, Fifteen
(15) Classrooms School Building at Navotas National High School, with Project
Identification Number — BAC-PB-2025-02.

The Procurement Project (referred to herein as “Project”) is for the construction of
Works, as described in Section VI (Specifications).

Funding Information

2.1.  The GOP through the source of funding as indicated below for CY 2024 in the
amount of Five Million Two Hundred Fifty Thousand Pesos
(Php.5,250,000.00)

2.2.  The source of funding is:

a. CY 2024 BEFF Repair/Rehabilitation of Classroom Programs

Bidding Requirements

The Bidding for the Project shall be governed by all the provisions of RA No. 9184
and its 2016 revised IRR, including its Generic Procurement Manual and associated
policies, rules and regulations as the primary source thereof, while the herein clauses
shall serve as the secondary source thereof.

Any amendments made to the IRR and other GPPB issuances shall be applicable only
to the ongoing posting, advertisement, or invitation to bid by the BAC through the
issuance of a supplemental or bid bulletin.

The Bidder, by the act of submitting its Bid, shall be deemed to have inspected the
site, determined the general characteristics of the contracted Works and the conditions
for this Project, such as the location and the nature of the work; (b) climatic
conditions; (c) transportation facilities; (c) nature and condition of the terrain,
geological conditions at the site communication facilities, requirements, location and
availability of construction aggregates and other materials, labor, water, electric power
and access roads; and (d) other factors that may affect the cost, duration and execution
or implementation of the contract, project, or work and examine all instructions,
forms, terms, and project requirements in the Bidding Documents.

Corrupt, Fraudulent, Collusive, Coercive, and Obstructive Practices

The Procuring Entity, as well as the Bidders and Contractors, shall observe the highest
standard of ethics during the procurement and execution of the contract. They or
through an agent shall not engage in corrupt, fraudulent, collusive, coercive, and

obstructive practices defined under Annex “I” of the 2016 revised IRR of RA No.
9184 or other integrity violations in competing for the Project.

Eligible Bidders

12



10.

5.1.  Only Bids of Bidders found to be legally, technically, and financially capable
will be evaluated.

5.2.  The Bidder must have an experience of having completed a Single Largest
Completed Contract (SLCC) that is similar to this Project, equivalent to at
least fifty percent (50%) of the ABC adjusted, if necessary, by the Bidder to
current prices using the PSA’s CPI, except under conditions provided for in
Section 23.4.2.4 of the 2016 revised IRR of RA No. 9184.

A contract is considered to be “similar” to the contract to be bid if it has the
major categories of work stated in the BDS.

5.3.  For Foreign-funded Procurement, the Procuring Entity and the foreign
government/foreign or international financing institution may agree on another
track record requirement, as specified in the Bidding Document prepared for
this purpose.

5.4.  The Bidders shall comply with the eligibility criteria under Section 23.4.2 of
the 2016 IRR of RA No. 9184.

Origin of Associated Goods

There is no restriction on the origin of Goods other than those prohibited by a
decision of the UN Security Council taken under Chapter VII of the Charter of the
UN.

Subcontracts

7.1.  The Bidder may subcontract portions of the Project to the extent allowed by
the Procuring Entity as stated herein, but in no case more than fifty percent
(50%) of the Project.

a. The Procuring Entity has prescribed that: Subcontracting is not
allowed.

Pre-Bid Conference

The Procuring Entity will hold a pre-bid conference for this Project on the specified
date and time at its physical address at SDO Navotas Conference as indicated in
paragraph 6 of the IB.

Clarification and Amendment of Bidding Documents

Prospective bidders may request for clarification on and/or interpretation of any part
of the Bidding Documents. Such requests must be in writing and received by the
Procuring Entity, either at its given address or through electronic mail indicated in the
IB, at least ten (10) calendar days before the deadline set for the submission and
receipt of Bids.

Documents Comprising the Bid: Eligibility and Technical
Components

13



11.

10.1.

10.2.

10.3.

10.4.

10.5.

The first envelope shall contain the eligibility and technical documents of the
Bid as specified in Section IX. Checklist of Technical and Financial
Documents.

If the eligibility requirements or statements, the bids, and all other documents
for submission to the BAC are in foreign language other than English, it must
be accompanied by a translation in English, which shall be authenticated by
the appropriate Philippine foreign service establishment, post, or the
equivalent office having jurisdiction over the foreign bidder’s affairs in the
Philippines. For Contracting Parties to the Apostille Convention, only the
translated documents shall be authenticated through an apostille pursuant to
GPPB Resolution No. 13-2019 dated 23 May 2019. The English translation
shall govern, for purposes of interpretation of the bid.

A valid PCAB License is required, and in case of joint ventures, a valid
special PCAB License, and registration for the type and cost of the contract for
this Project. Any additional type of Contractor license or permit shall be
indicated in the BDS.

A List of Contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen) assigned to the contract to be
bid, with their complete qualification and experience data shall be provided.
These key personnel must meet the required minimum years of experience set
in the BDS.

A List of Contractor’s major equipment units, which are owned, leased, and/or
under purchase agreements, supported by proof of ownership, certification of
availability of equipment from the equipment lessor/vendor for the duration of
the project, as the case may be, must meet the minimum requirements for the
contract set in the BDS.

Documents Comprising the Bid: Financial Component

11.1.

11.2.

11.3.

The second bid envelope shall contain the financial documents for the Bid as
specified in Section IX. Checklist of Technical and Financial Documents.

Any bid exceeding the ABC indicated in paragraph 1 of the IB shall not be
accepted.

For Foreign-funded procurement, a ceiling may be applied to bid prices

provided the conditions are met under Section 31.2 of the 2016 revised IRR of
RA No. 9184.

14



12.

13.

14.

15.

16.

Alternative Bids

Bidders shall submit offers that comply with the requirements of the Bidding
Documents, including the basic technical design as indicated in the drawings and
specifications. Unless there is a value engineering clause in the BDS, alternative Bids
shall not be accepted.

Bid Prices

All bid prices for the given scope of work in the Project as awarded shall be
considered as fixed prices, and therefore not subject to price escalation during
contract implementation, except under extraordinary circumstances as determined by
the NEDA and approved by the GPPB pursuant to the revised Guidelines for Contract
Price Escalation guidelines.

Bid and Payment Currencies

14.1. Bid prices may be quoted in the local currency or tradeable currency accepted
by the BSP at the discretion of the Bidder. However, for purposes of bid
evaluation, Bids denominated in foreign currencies shall be converted to
Philippine currency based on the exchange rate as published in the BSP
reference rate bulletin on the day of the bid opening.

14.2.  Payment of the contract price shall be made in Philippine Pesos:

Bid Security

15.1. The Bidder shall submit a Bid Securing Declaration or any form of Bid
Security in the amount indicated in the BDS, which shall be not less than the
percentage of the ABC in accordance with the schedule in the BDS.

15.2.  The Bid and bid security shall be valid for 120 calendar days from the opening
of bids for the project. Any bid not accompanied by an acceptable bid security
shall be rejected by the Procuring Entity as non-responsive.

Sealing and Marking of Bids

Each Bidder shall submit one (1) copy of the first and second components of its Bid
in one mother envelope of the Bid.

The Procuring Entity requests two (2) additional hard copies of the first and second
component (a total of three (3) copies of the first and second component).
However, failure of the Bidders to comply with the said request shall not be a ground
for disqualification.

15



17.

18.

19.

20.

Deadline for Submission of Bids

The Bidders shall submit on the specified date and time and either at its physical
address or through online submission as indicated in paragraph 7 of the IB.

Opening and Preliminary Examination of Bids

18.1.

18.2.

The BAC shall open the Bids in public at the time, on the date, and at the
place specified in paragraph 9 of the IB. The Bidders’ representatives who are
present shall sign a register evidencing their attendance. In case
videoconferencing, webcasting or other similar technologies will be used,
attendance of participants shall likewise be recorded by the BAC Secretariat.

In case the Bids cannot be opened as scheduled due to justifiable reasons, the
rescheduling requirements under Section 29 of the 2016 revised IRR of RA
No. 9184 shall prevail.

The preliminary examination of Bids shall be governed by Section 30 of the
2016 revised IRR of RA No. 9184.

Detailed Evaluation and Comparison of Bids

19.1.

19.2.

19.3.

The Procuring Entity’s BAC shall immediately conduct a detailed evaluation
of all Bids rated “passed” using non-discretionary pass/fail criteria. The BAC
shall consider the conditions in the evaluation of Bids under Section 32.2 of
2016 revised IRR of RA No. 9184.

If the Project allows partial bids, all Bids and combinations of Bids as
indicated in the BDS shall be received by the same deadline and opened and
evaluated simultaneously so as to determine the Bid or combination of Bids
offering the lowest calculated cost to the Procuring Entity. Bid Security as
required by ITB Clause 16 shall be submitted for each contract (lot)
separately.

In all cases, the NFCC computation pursuant to Section 23.4.2.6 of the 2016
revised IRR of RA No. 9184 must be sufficient for the total of the ABCs for
all the lots participated in by the prospective Bidder.

Post Qualification

Within a non-extendible period of five (5) calendar days from receipt by the Bidder of
the notice from the BAC that it submitted the Lowest Calculated Bid, the Bidder shall
submit its latest income and business tax returns filed and paid through the BIR
Electronic Filing and Payment System (eFPS), and other appropriate licenses and
permits required by law and stated in the BDS.

16



21.

Signing of the Contract

The documents required in Section 37.2 of the 2016 revised IRR of RA No. 9184
shall form part of the Contract. Additional Contract documents are indicated in the
BDS.

17



Section III. Bid Data Sheet

Notes on the Bid Data Sheet (BDS)

The Bid Data Sheet (BDS) consists of provisions that supplement, amend, or specify in
detail, information, or requirements included in the ITB found in Section II, which are
specific to each procurement.

This Section is intended to assist the Procuring Entity in providing the specific information in
relation to corresponding clauses in the ITB and has to be prepared for each specific
procurement.

The Procuring Entity should specify in the BDS information and requirements specific to the
circumstances of the Procuring Entity, the processing of the procurement, and the bid
evaluation criteria that will apply to the Bids. In preparing the BDS, the following aspects
should be checked:

a. Information that specifies and complements provisions of the ITB must be
incorporated.

b. Amendments and/or supplements, if any, to provisions of the ITB as necessitated by
the circumstances of the specific procurement, must also be incorporated.

18




Bid Data Sheet

ITB Clause

5.2 For this purpose, a similar contract shall refer to contracts which have the
same major categories of works, i.e. design and build or construction and/or
repair of building

7.1 Sub-contracting is not allowed

10.3 PCAB License
Size Range: Small B, License: Category C

10.4 The key personnel must meet the required minimum years of experience set
below:
Key Personnel General Experience  Relevant Experience
Civil Engineer 5 years 5 years
General Foreman 5 years 5 years
Electrician 5 years 5 years
Safety Officer 3 years 3 years
(Accredited by DOLE)
Carpenter 3 years 3 years
Mason 3 years 3 years
Plumber 3 years 3 years
Painter 3 years 3 years

10.5 The minimum major equipment requirements are the following:
Equipment Capacity Number of Units
Hand Tools
Scaffolding

12 Not Applicable

15.1 The bid security shall be in the form of a Bid Securing Declaration or any of
the following forms and amounts:

a.  The amount of not less than One Hundred Five Thousand Pesos
(Php.105,000.00), if bid security is in cash, cashier’s/manager’s
check, bank draft/guarantee or irrevocable letter of credit;

b.  The amount of not less than Two Hundred Sixty-Two Thousand
Five Hundred Pesos (Php.262,500.00), if bid security is in Surety
Bond.

19.2 The project does not allow Partial bids
20 None Required
21 Additional contract documents relevant to the Project that may be required by

existing laws and/or the Procuring Entity, such as construction schedule and
S-curve, manpower schedule, construction methods, equipment utilization
schedule, construction safety and health program approved by the DOLE, and
other acceptable tools of project scheduling.
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Section IV. General Conditions of Contract

Notes on the General Conditions of Contract

The General Conditions of Contract (GCC) in this Section, read in conjunction with the
Special Conditions of Contract in Section V and other documents listed therein, should be a
complete document expressing all the rights and obligations of the parties.

Matters governing performance of the Contractor, payments under the contract, or matters
affecting the risks, rights, and obligations of the parties under the contract are included in the
GCC and Special Conditions of Contract.

Any complementary information, which may be needed, shall be introduced only through the
Special Conditions of Contract.
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Scope of Contract

This Contract shall include all such items, although not specifically mentioned, that
can be reasonably inferred as being required for its completion as if such items were
expressly mentioned herein. All the provisions of RA No. 9184 and its 2016 revised
IRR, including the Generic Procurement Manual, and associated issuances, constitute
the primary source for the terms and conditions of the Contract, and thus, applicable
in contract implementation. Herein clauses shall serve as the secondary source for the
terms and conditions of the Contract.

This is without prejudice to Sections 74.1 and 74.2 of the 2016 revised IRR of RA
No. 9184 allowing the GPPB to amend the IRR, which shall be applied to all
procurement activities, the advertisement, posting, or invitation of which were issued
after the effectivity of the said amendment.

Sectional Completion of Works

If sectional completion is specified in the Special Conditions of Contract (SCC),
references in the Conditions of Contract to the Works, the Completion Date, and the
Intended Completion Date shall apply to any Section of the Works (other than
references to the Completion Date and Intended Completion Date for the whole of the
Works).

Possession of Site

4.1.  The Procuring Entity shall give possession of all or parts of the Site to the
Contractor based on the schedule of delivery indicated in the SCC, which
corresponds to the execution of the Works. If the Contractor suffers delay or
incurs cost from failure on the part of the Procuring Entity to give possession
in accordance with the terms of this clause, the Procuring Entity’s
Representative shall give the Contractor a Contract Time Extension and certify
such sum as fair to cover the cost incurred, which sum shall be paid by
Procuring Entity.

4.2.  If possession of a portion is not given by the above date, the Procuring Entity
will be deemed to have delayed the start of the relevant activities. The
resulting adjustments in contract time to address such delay may be addressed
through contract extension provided under Annex “E” of the 2016 revised IRR
of RA No. 9184.

The Contractor’s Obligations

The Contractor shall employ the key personnel named in the Schedule of Key
Personnel indicating their designation, in accordance with ITB Clause 10.3 and
specified in the BDS, to carry out the supervision of the Works.

The Procuring Entity will approve any proposed replacement of key personnel only if
their relevant qualifications and abilities are equal to or better than those of the

personnel listed in the Schedule.
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10.

Performance Security

5.1.  Within ten (10) calendar days from receipt of the Notice of Award from the
Procuring Entity but in no case later than the signing of the contract by both
parties, the successful Bidder shall furnish the performance security in any of
the forms prescribed in Section 39 of the 2016 revised IRR.

5.2. The Contractor, by entering into the Contract with the Procuring Entity,
acknowledges the right of the Procuring Entity to institute action pursuant to
RA No. 3688 against any subcontractor be they an individual, firm,
partnership, corporation, or association supplying the Contractor with labor,
materials and/or equipment for the performance of this Contract.

Site Investigation Reports

The Contractor, in preparing the Bid, shall rely on any Site Investigation Reports
referred to in the SCC supplemented by any information obtained by the Contractor.

Warranty

7.1.  In case the Contractor fails to undertake the repair works under Section 62.2.2
of the 2016 revised IRR, the Procuring Entity shall forfeit its performance
security, subject its property(ies) to attachment or garnishment proceedings,
and perpetually disqualify it from participating in any public bidding. All
payables of the GOP in his favor shall be offset to recover the costs.

7.2. The warranty against Structural Defects/Failures, except that occasioned-on
force majeure, shall cover the period from the date of issuance of the
Certificate of Final Acceptance by the Procuring Entity. Specific duration of
the warranty is found in the SCC.

Liability of the Contractor

Subject to additional provisions, if any, set forth in the SCC, the Contractor’s liability
under this Contract shall be as provided by the laws of the Republic of the
Philippines.

If the Contractor is a joint venture, all partners to the joint venture shall be jointly and
severally liable to the Procuring Entity.
Termination for Other Causes

Contract termination shall be initiated in case it is determined prima facie by the
Procuring Entity that the Contractor has engaged, before, or during the
implementation of the contract, in unlawful deeds and behaviors relative to contract
acquisition and implementation, such as, but not limited to corrupt, fraudulent,
collusive, coercive, and obstructive practices as stated in ITB Clause 4.

Dayworks
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11.

12.

13.

14.

15.

Subject to the guidelines on Variation Order in Annex “E” of the 2016 revised IRR of
RA No. 9184, and if applicable as indicated in the SCC, the Dayworks rates in the
Contractor’s Bid shall be used for small additional amounts of work only when the
Procuring Entity’s Representative has given written instructions in advance for
additional work to be paid for in that way.

Program of Work

11.1. The Contractor shall submit to the Procuring Entity’s Representative for
approval the said Program of Work showing the general methods,
arrangements, order, and timing for all the activities in the Works. The
submissions of the Program of Work are indicated in the SCC.

11.2. The Contractor shall submit to the Procuring Entity’s Representative for
approval an updated Program of Work at intervals no longer than the period
stated in the SCC. If the Contractor does not submit an updated Program of
Work within this period, the Procuring Entity’s Representative may withhold
the amount stated in the SCC from the next payment certificate and continue
to withhold this amount until the next payment after the date on which the
overdue Program of Work has been submitted.

Instructions, Inspections and Audits

The Contractor shall permit the GOP or the Procuring Entity to inspect the
Contractor’s accounts and records relating to the performance of the Contractor and to
have them audited by auditors of the GOP or the Procuring Entity, as may be required.

Advance Payment

The Procuring Entity shall, upon a written request of the Contractor which shall be
submitted as a Contract document, make an advance payment to the Contractor in an
amount not exceeding fifteen percent (15%) of the total contract price, to be made in
lump sum, or at the most two installments according to a schedule specified in the
SCC, subject to the requirements in Annex “E” of the 2016 revised IRR of RA No.
9184.

Progress Payments

The Contractor may submit a request for payment for Work accomplished. Such
requests for payment shall be verified and certified by the Procuring Entity’s
Representative/Project Engineer. Except as otherwise stipulated in the SCC,
materials and equipment delivered on the site but not completely put in place shall not
be included for payment.

Operating and Maintenance Manuals
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15.1.

15.2.

If required, the Contractor will provide ‘““as built” Drawings and/or operating
and maintenance manuals as specified in the SCC.

If the Contractor does not provide the Drawings and/or manuals by the dates
stated above, or they do not receive the Procuring Entity’s Representative’s
approval, the Procuring Entity’s Representative may withhold the amount
stated in the SCC from payments due to the Contractor.
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Section V. Special Conditions of Contract

Notes on the Special Conditions of Contract

Similar to the BDS, the clauses in this Section are intended to assist the Procuring Entity in
providing contract-specific information in relation to corresponding clauses in the GCC
found in Section IV.

The Special Conditions of Contract (SCC) complement the GCC, specifying contractual
requirements linked to the special circumstances of the Procuring Entity, the Procuring
Entity’s country, the sector, and the Works procured. In preparing this Section, the following
aspects should be checked:

a. Information that complements provisions of the GCC must be incorporated.

b. Amendments and/or supplements to provisions of the GCC as necessitated by the
circumstances of the specific purchase, must also be incorporated.

However, no special condition which defeats or negates the general intent and purpose of the
provisions of the GCC should be incorporated herein.
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Special Conditions of Contract

GCC Clause
2 Completion is for 90 calendar days
4.1 10 days from the receipt of Notice to Proceed (in part) April onwards
(full possession)
6 The site inspection report signed by the School Head/School Custodian
7.2 The warranty against Structural Defects and Failures shall for Five (5)
years.
10 b. No dayworks are applicable to the contract.
11.1 The Contractor shall submit the Program of Work to the Procuring
Entity’s Representative within 7 days of delivery of the Notice of
Award.
11.2 The amount to be withheld for late submission of an updated Program of
Work is One percent for every billing.
13 The amount of advance payment shall not exceed 15% of the total
contract price.
14 Not Applicable
15.1 The date by which operating, and maintenance manuals are required is
upon completion and turn-over. The date by which “as built” drawings
are required 30 days upon reaching 95% completion per DPWH DO No.
38s.2016
15.2 The amount to be withheld for failing to produce “as built” drawings

and/or operating and maintenance manuals by the date required is 10%
of the final contract price and with the requirement for last/final billing
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Section V1. Specifications

Notes on Specifications

A set of precise and clear specifications is a prerequisite for Bidders to respond
realistically and competitively to the requirements of the Procuring Entity without
qualifying or conditioning their Bids. In the context of international competitive bidding,
the specifications must be drafted to permit the widest possible competition and, at the
same time, present a clear statement of the required standards of workmanship, materials,
and performance of the goods and services to be procured. Only if this is done will the
objectives of economy, efficiency, and fairness in procurement be realized, responsiveness
of Bids be ensured, and the subsequent task of bid evaluation facilitated. The
specifications should require that all goods and materials to be incorporated in the Works
be new, unused, of the most recent or current models, and incorporate all recent
improvements in design and materials unless provided otherwise in the Contract.

Samples of specifications from previous similar projects are useful in this respect. The use
of metric units is mandatory. Most specifications are normally written specially by the
Procuring Entity or its representative to suit the Works at hand. There is no standard set of
Specifications for universal application in all sectors in all regions, but there are
established principles and practices, which are reflected in these PBDs.

There are considerable advantages in standardizing General Specifications for repetitive
Works in recognized public sectors, such as highways, ports, railways, urban housing,
irrigation, and water supply, in the same country or region where similar conditions
prevail. The General Specifications should cover all classes of workmanship, materials,
and equipment commonly involved in construction, although not necessarily to be used in
a particular Works Contract. Deletions or addenda should then adapt the General
Specifications to the particular Works.

Care must be taken in drafting specifications to ensure that they are not restrictive. In the
specification of standards for goods, materials, and workmanship, recognized international
standards should be used as much as possible. Where other particular standards are used,
whether national standards or other standards, the specifications should state that goods,
materials, and workmanship that meet other authoritative standards, and which ensure
substantially equal or higher quality than the standards mentioned, will also be acceptable.
The following clause may be inserted in the SCC.

Sample Clause: Equivalency of Standards and Codes
Wherever reference is made in the Contract to specific standards and codes to be met by

the goods and materials to be furnished, and work performed or tested, the provisions of
the latest current edition or revision of the relevant standards and codes in effect shall
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apply, unless otherwise expressly stated in the Contract. Where such standards and codes
are national, or relate to a particular country or region, other authoritative standards that
ensure a substantially equal or higher quality than the standards and codes specified will be
accepted subject to the Procuring Entity’s Representative’s prior review and written
consent. Differences between the standards specified and the proposed alternative
standards shall be fully described in writing by the Contractor and submitted to the
Procuring Entity’s Representative at least twenty-eight (28) days prior to the date when the
Contractor desires the Procuring Entity’s Representative’s consent. In the event the
Procuring Entity’s Representative determines that such proposed deviations do not ensure
substantially equal or higher quality, the Contractor shall comply with the standards
specified in the documents.

These notes are intended only as information for the Procuring Entity or the person
drafting the Bidding Documents. They should not be included in the final Bidding
Documents.
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Section VII. Drawings

[Insert here a list of Drawings. The actual Drawings, including site plans, should be
attached to this section, or annexed in a separate folder.]
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Section VIII. Bill of Quantities

Notes on the Bill of Quantities

Objectives
The objectives of the Bill of Quantities are:

a. to provide sufficient information on the quantities of Works to be performed to enable
Bids to be prepared efficiently and accurately; and

b. when a Contract has been entered into, to provide a priced Bill of Quantities for use
in the periodic valuation of Works executed.

In order to attain these objectives, Works should be itemized in the Bill of Quantities in
sufficient detail to distinguish between the different classes of Works, or between Works of
the same nature carried out in different locations or in other circumstances which may give
rise to different considerations of cost. Consistent with these requirements, the layout and
content of the Bill of Quantities should be as simple and brief as possible.

Daywork Schedule

A Daywork Schedule should be included only if the probability of unforeseen work, outside
the items included in the Bill of Quantities, is high. To facilitate checking by the Entity of
the realism of rates quoted by the Bidders, the Daywork Schedule should normally comprise
the following:

a. A list of the various classes of labor, materials, and Constructional Plant for which
basic daywork rates or prices are to be inserted by the Bidder, together with a
statement of the conditions under which the Contractor will be paid for work
executed on a daywork basis.

b. Nominal quantities for each item of Daywork, to be priced by each Bidder at
Daywork rates as Bid. The rate to be entered by the Bidder against each basic
Daywork item should include the Contractor’s profit, overheads, supervision, and
other charges.

Provisional Sums

A general provision for physical contingencies (quantity overruns) may be made by including
a provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for
possible price increases should be provided as a provisional sum in the Summary Bill of
Quantities. The inclusion of such provisional sums often facilitates budgetary approval by
avoiding the need to request periodic supplementary approvals as the future need arises.
Where such provisional sums or contingency allowances are used, the SCC should state the
manner in which they will be used, and under whose authority (usually the Procuring Entity’s
Representative’s).
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The estimated cost of specialized work to be carried out, or of special goods to be supplied,
by other contractors should be indicated in the relevant part of the Bill of Quantities as a
particular provisional sum with an appropriate brief description. A separate procurement
procedure is normally carried out by the Procuring Entity to select such specialized
contractors. To provide an element of competition among the Bidders in respect of any
facilities, amenities, attendance, etc., to be provided by the successful Bidder as prime
Contractor for the use and convenience of the specialist contractors, each related provisional
sum should be followed by an item in the Bill of Quantities inviting the Bidder to quote a
sum for such amenities, facilities, attendance, etc.

Signature Box

A signature box shall be added at the bottom of each page of the Bill of Quantities where the
authorized representative of the Bidder shall affix his signature. Failure of the authorized
representative to sign each and every page of the Bill of Quantities shall be a cause for
rejection of his bid.

These Notes for Preparing a Bill of Quantities are intended only as information for the
Procuring Entity or the person drafting the Bidding Documents. They should not be included
in the final documents.
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DETAILED UNIT PRICE ANALYSIS

Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: A1l

Description: Temporary Facilities

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Quantity: 1.00
Output: 1.00
Unit: Lot
A. Designation of Personnel ::;s ::I :z;:: Hourly r—
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php -
B. Name / Capacity (Equipment) T.I‘:l'l;f :::l:: H;:trely Amount
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity g:ltt Amount
Coco Lumber bd.ft 400.00
Plywood, Marine 1/2" x 4' x 8' pc 6.00
Plywood, Marine 1/4" x 4' x 8' pc 12.00
Corrugated G.|. Sheet Ga.26, 36" x 8' pc 10.00
CWN, Assorted kg 5.00
Umbrella Nails kg 2.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead, Contingencies and Miscellaneous (Ocm) 0% of D.
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
|. |Adjusted Unit Cost ( H/Quantity) Php -

Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item SPL 1

Description: Project Billboard

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Quantity: 1.00
Output: 1.00
Unit: Each
No. of No. of Hourly
Amount
A Designation of Personnel Bersoi Houes Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. N /IC ity (Equi Amount
ame / Capacity (Equipment) Uniits HOWS Rate
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity g::t Amount
8' x 8' Tarpaulin, 2 sets sq ft 128.00
Good Lumber (Frames) bd ft 48.00
Assorted CW Nails kg 1.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead, Contingencies and Miscellaneous (Ocm) 9% of D. =
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
I. |Adjusted Unit Cost ( H/Quantity) Php -

Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: SPL 2

Description: Construction Safety and Health

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Quantity: 4.00
Qutput : 8.00
Unit: Month
No. of
A. Designation of Personnel No. of By Amount
Person Hours Rate
Safety Officer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name / Capacity (Equipment ' Amount
Paaky (e ) Units Hours Rate
Sub-Total ( Equipment) Php
C. Name / Specification (Materials) Unit Quantity (l:.lnltt Amount
oS
First Aid Kit Ls 4
Personal Protective equipment (PPE)
Safety Helmet mar - days 30
Safety Shoes man - days 30
Safety Gloves man - days 30
Signages and Barricades
PPE Signage (4' x 8') set 1
Safety First (4' x 4') set 1
Warning Signs (2'x 3" set 1
Caution Tape, 100 ft roll 1
Sub-Total ( Materials) Php .
D. |Direct Cost (A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous {Ocm) 0% of D.
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
|. |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: C.1

Description: Mobilization and Demobilization

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Quantity: 1.00
Output : 1.00
Unit: Ls
; ; No. of No. of Hourly A
. mount
A Designation of Personnel — Haiiih Rate
Sub-Total (Labor) Php -
- s No. of No. of Hourly A
: s mount
B Name / Capacity (Equipment) Units Hours Rate
Mobilization / Demobilization / Utilities and Services 1 - -
Sub-Total ( Equipment) Php E
C. Name / Specification (Materials) Unit Quantity (lJJ::t Amount
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous (Ocm) 0% of D.
F. [Contractor's Profit 0% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
I. |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 6 (a)
Description: Hollow Core Flush Door & Jamb
Quantity: 10.00
Output per hour: 0.32
Unit: sqm
No. of
A. Designation of Personnel el Houty Amount
Person Hours Rate
Installation of Hollow Core Flush Door & Jamb
Construction Foreman
Skilled Laborer
Unskilled Labarer
Removal of Old Hollow Core Flush Door & Jamb
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name / Capacity (Equipment Amount
pacy ey ) Units Hours Rate
Sub-Total ( Equipment) Php -
C: Name / Specification (Materials) Unit Quantity ::Jn"t Amount
oS
D-2, Flush Door 0.80m x 2.10m on 100mm Steel
Jamb complete with Accessories (lever type door set 5.00
knob)
D-3, Flush Door 0.60m x 1.20m on 100mm Steel £ 500
Jamb complete with Accessories - '
Sub-Total ( Materials) Php -
D. |[Direct Cost (A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php .
. |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 6 (b)

DETAILED UNIT PRICE ANALYSIS

Description: Wooden Panel Door & Jamb

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Quantity: 24.00
Output per hour: 0.32
Unit: sgm
No. of No. o Hourl
A. Designation of Personnel 0. of y Amount
Person Hours Rate
Installation of Wooden Panel Door & Jamb
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Wooden Panel Door & Jamb
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name / Capacity (Equipmen Amount
pacity (Equipment) Units . Rate
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity (':"““t Amount
0S'
D-1, Panel Door 0.90m x 2.10m on 150mm Steel
Jamb complete with Accessories (lever type door set 2400
knob)
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D.
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php s
i Adijusted Unit Cost ( H/Quantity) Php =
Prepared by:

41




DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 6 (c)
Description: Jalousie Windows and Sliding Aluminum Windows
Quantity: 38.00
Qutput per hour: 0.27
Unit: sqm
No. of
A Designation of Personnel o of Howly Amount
Person Hours Rate
Installation of Windows
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Windows
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php B
No. of No. of Hourly
5 N Equipment Amount
B ame / Capacity (Equipment) Units e Rste
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity :::‘ Amount
W -1, (26 x 1.6 m) Jalousie Window with Clear
Glass Blades on JalouPlus Type Silver Colored Frame
and Fixed Clear Glass Transom on 50 x 150 mm set 18.00
Wooden Jamb / Steel Jamb complete with
Accessories
W -2, (1.4 x 1.6 m) Jalousie Window with Clear
Glass Blades on JalouPlus Type Silver Colored Frame
and Fixed Clear Glass Transom on 50 x 150 mm set 16.00
\Wooden Jamb / Steel Jamb complete with
Accessories
W -3 (1.4 x1.6 m) Sliding Window on 50 x 150 _— 400
mm Aluminum Frame complete with Accessories i
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
I.  |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 9(a)
Description: Interior Ceiling - 5 Rooms
Quantity: 315.00
Output per hour: 1.489
Unit: sq.m
No. of No. of Hourly
Amount
A. Designation of Personnel . s Rate
Installation of Ceiling
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Ceiling
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
Amount
B. Name / Capacity (Equipment) Units Hours Rate
Sub-Total ( Equipment) Php -
c. Name / Specification (Materials) Unit Quantity g::t Amount
Plywood, Marine 1/4" x 4' x 8' pc 107.00
Rough Lumber, Sun Dried, Tanguile bd.ft 1,377.00
Finishing Nails kg 6.00
CWN, Assorted kg 25.00
Concrete Nails kg 6.00
Wood Preservative, Brown L 10.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D.
F. |Contractor's Profit 8% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F) G
H. |Adjusted Total Cost (D+E+F+G) Php -
. |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 9 (b)

DETAILED UNIT PRICE ANALYSIS

Description: Whiteboard

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Quantity: 12.00
Output per hour: 1.000
Unit: set
No. of 3
A Designation of Personnel ol Housty Amount
Person Hours Rate
Installation of Whiteboard
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Blackboard
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php &
No. of No. of Hourly
B. Name / Capacity (Equipment Amount
PRciY (Equin ) Units Hours Rate
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity (l:Jn“t Amount
os
Whiteboard pc 30.00
Rough Lumber, Sun Dried, Tanguile bd.ft 400.00
Finishing Nails kg 2.00
CWN, Assorted kg 7.00
Concrete Nails kg 2.00
Wood Preservative, Brown L 200
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead, Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
l.  |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: g (a)
Description: Partition Wall
Quantity: 55.50
Output per hour: 0.000
Unit; sq.m.
No. of No. of Hourly
Amount
A. Designation of Personnel PR i Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
: Amount
B Name / Capacity (Equipment) Units - Rate
Sub-Total ( Equipment) Php -
c. Name / Specification (Materials) Unit Quantity é’:;t! Amount
Fiber Cement Board, 1/4" x 4' x 8' pc 38.00
Metal Double Furring Channel (19mm x 50mm x 3m x
0.5mm thk pe 220
Blind Rivets pc 760.00
Concrete Nails kg 10.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) =
H. |Adjusted Total Cost (D+E+F+G) Php -
I.  |Adjusted Unit Cost ( H/Quantity) Php -

Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 10 (a)

Description: Wires and Wiring Devices

Quantity: 1.00
Qutput per hour: 1.00
Unit: Ls
No. of No. of Hourly
4 Amount
A, Designation of Personnel —— P Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
i i Amount
B. Name / Capacity (Equipment) Units - Rate
Sub-Total ( Equipment) Php -
: Unit
C. Name / Specification (Materials) Unit Quantity ok Amount
3.5 mm? THHN Wire, Stranded m 1,800.00
Single Pole Wall Switch in One Switch Plate (10 AMP,
230V) set 12.00
2 Single Pole Wall Switches in One Switch Plate (10 odl 11.00
AMP, 230V) :
3 Single Pole Wall Switches in One Switch Plate (10
AMP, 230V) e 280
Duplex Convenience Outlet, Grounding Type, 20A, 44l 28.00
250V
Duplex Convenience Outlet, Grounding Type, 204, sik 3.00
250V (WP) :
Electrical Plastic Moulding, 3/4" pc 240.00
Fire Alarm Bell, Vibrating Type set 3.00
Fire Alarm Station, Manual Single Action set 3.00
Fire Alarm Control Panel, One Zone set 1.00
Fire Extinguisher, Dry Chemical, 10lbs unit 17.00
Electrical Tape pc 12.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php "
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
I.  |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : PROPOSED CONSTRUCTION OF FOUR (4) STOREY, EIGHT (8) ROOMS SDO NAVOTAS
CITY EXTENSION BUILDING

Location: Daanghari Elementary School Compound, Navotas City

Item: 10 (c)

Description: Lighting Fixtures

Quantity: 1.00
Qutput per hour: 1.00
Unit: Ls
No. of No. of Hourly
" ignation of P 1 Amount
A Designation of Personne — M Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Ca Equipment ’ Amount
PACHy (Fasapoent) Units Hours Rate
Sub-Total ( Equipment) Php
c. Name / Specification (Materials) Unit Quantity ::J::t Amount
FL 2 x 40W Industrial Type set 56.00
FL 1 x 40W Industrial Type set 36.00
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D.
F. |Contractor's Profit 8% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
I.  |Adjusted Unit Cost ( H/Quantity) Php
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 11 (@)
Description: Waterline Works & Fixtures
Quantity: 1.00
Output per hour: 1.00
Unit: Ls
No. of No. of Hourly
i i Amount
A. Designation of Personnel Person My Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php ”
No. of No. of Hourly
i i Amount
B. Name / Capacity (Equipment) Units S Rate
Sub-Total ( Equipment) Php 4
2 Unit
C. Name / Specification (Materials) Unit Quantity c:“ Amount
Water Closet 1.8gpf with Accessories set 8.000
Faucet, Hose Bibb, Brass 1/2'@ pc 13.000
Water Closet Flange set 8.000
PP-R Pipe 3/4"@ x 4.0m pc 50.000
PP-R Coupling, 3/4"@ pc 50.000
PP-R Coupling Reducer, 1" x 3/4"@ pc 8.000
PP-R Pipe 1/2"@ x 4.0m pc 30.000
PP-R Elbow 90" x 1/2"@ pc 30.000
PP-R Coupling, 1/2"@ pc 8.000
PP-R Tee, 1/2'@ pc 20.000
Gate Valve, 3/4"@ pc 2.000
Check Valve, Horizontal, 1/2"@ pc 3.000
S.S. Floor Drain 4" x 4" set 9.000
S.S. Grab Rail 1-1/2"@ set 1.000
Teflon Tape roll 20.000
Mirror sq.ft 48.000
PP-R Adaptor Female Thread, 1/2"@ pc 20.000
Angle Valve, Two way pc 8.000
Bidet pc 8.000
Lavatory, Pedestal Type with Accessories set 2.000
Pressure Tank with complete accessories set 1.000
Stainless Water Tank, 1000 liters, with complete
e set 1.000
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
|.  |Adjusted Unit Cost ( H/Quantity) Php -
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
ltem: 12 (a)

Description: Sewer Line Works

Quantity: 1.00
Output : 1.00
Unit: Ls
A : No. of No. of Hourly
A Designation of Personnel Parson i Rete Amount
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php =
: y No. of No. of Hourly
B. Name / Capacity (Equipment) Units b Nikti Amount
Sub-Total ( Equipment) Php -
C. Name | Specification (Materials) Unit Quantity :::t Amount
Closet Bend, 4" pe 8.00
PVC Sanitary Pipe 4"@ x 3.0m pc 40.00
PVC Sanitary Pipe 2°@ x 3.0m pc 30.00
PVC Sanitary Elbow 80" x 4'@ pc 10.00
PVC Sanitary Elbow 90 x 2'@ pc 20.00
PVC Sanitary Elbow 1/8 x 2"@ pc 10.00
PVC Sanitary Elbow 1/8 x 6'@ pc 10.00
PV/C Sanitary Elbow 1/8 x 4"@ pc 10.00
PVC Sanitary Elbow 1/8 x 3"@ pc 10.00
PVC Sanitary Wye 4" x 4” pc 10.00
PVC Sanitary Wye 2" x 2" pc 10.00
PVC Sanitary Wye Reducer, 6" x 4" pc 10.00
PVC Sanitary Wye Reducer 4" x 2" pe 10.00
PVC Sanitary Tee 4" x 4" pc B.00
PVC Sanitary Tee 2" x 2" pc 10.00
Brass Cleanout 6" x 6" pc 10.00
Brass Cleanout 4" x 4" pc 5.00
PVC P-Trap 2" pc 8.00
PVC Cement pc 9.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. [Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
I. |Adjusted Unit Cost ( H/Quantity) Php 2
Prepared by:

49




DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 12 (b)

Description: Three Chamber Septic Vault

Quantity: 1.00
Output : 1,00
Unit: Ls
No. of
A. Designation of Personnel e No. of Hore'y Amount
Person Hours Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php »
No. of No. of Hourly
B. Name / Capacity (Equipment] Amount
packy (Bavemert) Units Hours Rate
Sub-Total ( Equipment) Php -
c. Name / Specification (Materials) Unit Quantity ‘anitt Amount
os
Excavation cum 15.00
Portland Cement bag 50.00
Sand cum 10.00
Gravel G 3/4" cum 8.00
CHB 6" thk pc 400.00
D12mm x 6.00 mts RSB pc 80.000
# 16 G.|. Tie Wire kg 17.00
Coco Lumber bdft 48.00
Ordinary Plywood pc 4.00
Ordinary Commeon Nails kg 2.00
Bitumen for Water Proofing Lit 110.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php =
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php -
1. |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 13 (a)

Description: Masonry Painting

Quantity: 5887.00
Qutput per hour: 2.10
Unit: sqm
No. of No. of Hourl
A. Designation of Personnel Person i Ratey Amount
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php 2
No. of No. of Hourly
B. Name / Capacity (Equipment) Units Amount
Hours Rate
H - Frame 1.7mx 1.2m
Sub-Total ( Equipment) Php -
it
C. Name / Specification (Materials) Unit Quantity CL:" 5 Amount
0S5
Latex, Flat
Masonry Putty
Latex, Semi Gloss
Acri Color
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. [|Value Added Tax (VAT) 5% of (D+E+F) =
H. |Adjusted Total Cost (D+E+F+G) Php -
I.  |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 13 (b)
Description: Wooden Painting
Quantity: 1416.00
Output per hour: 1.89
Unit: sg.m
No. of
A. Designation of Personnel W cf Horxty Amount
Person Hours Rate
Construction Foreman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name / Capacity (Equipment Amount
PRERY (Failp ) Units Hours Rate
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity (l:":t Amount
(0]
Enamel, Flatwall gal 71.00
Enamel, Semi Gloss gal 71.00
Glazing Putty gal 71.00
Paint Thinner gal 45.00
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php =
I.  |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

Project : REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 13 (g)
Description: Metal Painting
Quantity: 780.40
Output per hour: 2.00
Unit: sgq.m
No. of
A. Designation of Personnel Nt Hourly Amount
Person Hours Rate
Construction Fareman
Skilled Laborer
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
; N I ity (Equi t Amount
B ame / Capacity (Equipment) Usits S ik
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity ::""“t Amount
0s
Primer, Zinc Chromate gal 98.00
Metal Roof Waterproofing gal 98.00
Roof Sealant L 10.00
Sub-Total ( Materials) Php -
D. |[Direct Cost (A+B+C) Php -
E. |Overhead Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php -
. |Adjusted Unit Cost ( H/Quantity) Php B
Prepared by:
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DETAILED UNIT PRICE ANALYSIS

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 14 (a)
Description: Tollet Wall Tiles
Quantity: 89.00
Output per hour: 1.365
Unit: sq.m
No. of " ri
A. Designation of Personnel i Dueey Amount
Person Hours Rate
Installation of Wall Tiles
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Wall Tiles
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php
No. of No. of Hourly
B. Name / Capacity (Equipment) Units Amount
Hours Rate
Sub-Total ( Equipment) Php
c. Name / Specification (Materlals) Unit Quantity (‘:’““t Amount
0s
Glazed Tiles sq.m 93.000
Tile Adhesive 25 kg/bag bag 17.000
Cement bag 17.000
Sand cu.m 3.000
Tile Grout 5 kg/bag bag 12.000
Sub-Total ( Materials) Php
D. |Direct Cost (A+B+C) Php
E. |Overhead,Contingencies and Miscellaneous (OCM) 9% of D.
F. |Contractor's Profit 8% of D.
G. |Value Added Tax (VAT) 5% of (D+E+F)
H. |Adjusted Total Cost (D+E+F+G) Php
I. |Adjusted Unit Cost ( H/Quantity) Php
Prepared by:

54




DETAILED UNIT PRICE ANALYSIS

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item 14 (b)
Description: Toilet Floor Tiles
Quantity: 47.00
Output per hour: 1.95
Unit: sq.m
No. of i u
A. Designation of Personnel Ho. ot Howrly Amount
Person Hours Rate
Installation of Floor Tiles
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Floor Tiles
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name / Capacity (Equipment Amount
pacthy (Fep ) Units Hours Rate
Sub-Total ( Equipment) Php -
C. Name / Specification (Materials) Unit Quantity :_:J"“ Amount
ost
Unglazed Tiles sq.m 43.000
Tile Adhesive 25 kg/bag bag 9.000
Cement bag 9.000
Sand cu.m 2.000
Tile Grout 5 kg/bag bag 5000
Sub-Total ( Materials) Php -
D. [Direct Cost (A+B+C) Php -
E. |Overhead,Contingencies and Miscellaneous (OCM) 9% of D.
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) -
H. |Adjusted Total Cost (D+E+F+G) Php =
I |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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Project :
Location: NAVOTAS NATIONAL HIGH SCHOOL, Navotas City
Item: 14 (c)

DETAILED UNIT PRICE ANALYSIS

REPAIR OF THREE (3) STOREY, FIFTEEN (15) CLASSROOMS SCHOOL BUIILDING

Description: Classroom Floor Tiles - 9 Rooms

Quantity: 567.00

Output per hour: 1.95

Unit: sg.m
No. of No. of Hourly
Amount
A. Designation of Personnel Paiion —— Rate
Installation of Floor Tiles
Construction Foreman
Skilled Laborer
Unskilled Laborer
Removal of Old Floor Tiles (1 Room)
Construction Foreman
Unskilled Laborer
Sub-Total (Labor) Php -
No. of No. of Hourly
B. Name / Capacity (Equipment Amount
iy (Eaubment) Units Hours Rate
Sub-Total ( Equipment) Php -
[ Name / Specification (Materials) Unit Quantity CU::t Amount
Synthetic Granite Tiles / Porcelain Tiles sq.m 595.000
Tile Adhesive 25 ka/bag bag 103.000
Portland Cement bag 103.000
Washed Sand cu.m 14.000
Tile Grout 5 kg/bag bag 70.875
Sub-Total ( Materials) Php -
D. |Direct Cost (A+B+C) Php -
E. [Overhead,Contingencies and Miscellaneous (OCM) 9% of D. -
F. |Contractor's Profit 8% of D. -
G. |Value Added Tax (VAT) 5% of (D+E+F) =
H. |Adjusted Total Cost (D+E+F+G) Php -
I.  |Adjusted Unit Cost ( H/Quantity) Php -
Prepared by:
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Section IX. Checklist of Technical and Financial
Documents

Notes on the Checklist of Technical and Financial Documents

The prescribed documents in the checklist are mandatory to be submitted in the Bid, but
shall be subject to the following:

a. GPPB Resolution No. 09-2020 on the efficient procurement measures during a
State of Calamity or other similar issuances that shall allow the use of alternate
documents in lieu of the mandated requirements; or

b. any subsequent GPPB issuances adjusting the documentary requirements after the
effectivity of the adoption of the PBDs.

The BAC shall be checking the submitted documents of each Bidder against this checklist
to ascertain if they are all present, using a non-discretionary “pass/fail” criterion pursuant
to Section 30 of the 2016 revised IRR of RA No. 9184.
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Checklist of Technical and Financial Documents

I. TECHNICAL COMPONENT ENVELOPE

Class “A” Documents

Legal Documents
(a) Valid PhilGEPS Registration Certificate (Platinum Membership) (all pages)

in accordance with Section 8.5.2 of the IRR;

Technical Documents

(b)

Statement of the prospective bidder of all its ongoing government and
private contracts, including contracts awarded but not yet started, if any,
whether similar or not similar in nature and complexity to the contract to
be bid; and

(c) Statement of the bidder’s Single Largest Completed Contract (SLCC)
similar to the contract to be bid, except under conditions provided under
the rules; and

(d) Philippine Contractors Accreditation Board (PCAB) License (Category
A); or
Special PCAB License in case of Joint Ventures;
and registration for the type and cost of the contract to be bid; and

(e) Original copy of Bid Security. If in the form of a Surety Bond, submit also
a certification issued by the Insurance Commission; or
Original copy of Notarized Bid Securing Declaration; and

® Project Requirements, which shall include the following:

a. Organizational chart for the contract to be bid;

b. List of contractor’s key personnel (e.g., Project Manager, Project
Engineers, Materials Engineers, and Foremen), to be assigned to the
contract to be bid, with their complete qualification and experience
data;

(2) Original duly signed Omnibus Sworn Statement (OSS); and if applicable
Original Notarized Secretary’s Certificate in case of a corporation,
partnership, or cooperative; or Original Special Power of Attorney of all
members of the joint venture giving full power and authority to its officer
to sign the OSS and do acts to represent the Bidder.

(h) Signed Site Inspection Certificate and Affidavit of Site Inspection

Financial Documents
(i) The prospective bidder’s audited financial statements, showing, among

others, the prospective bidder’s total and current assets and liabilities,
stamped “received” by the BIR or its duly accredited and authorized
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W)

(k)

institutions, for the preceding calendar year which should not be earlier
than two (2) years from the date of bid submission; and

The prospective bidder’s computation of Net Financial Contracting
Capacity (NFCC).

Class “B” Documents
If applicable, duly signed joint venture agreement (JVA) in accordance
with RA No. 4566 and its IRR in case the joint venture is already in
existence;
or
duly notarized statements from all the potential joint venture partners
stating that they will enter into and abide by the provisions of the JVA in
the instance that the bid is successful.

II. FINANCIAL COMPONENT ENVELOPE

() Original of duly signed and accomplished Financial Bid Form; and

Other documentary requirements under R4 No. 9184

(m)
(n)

(0)

Original of duly signed Bid Prices in the Bill of Quantities; and

Duly accomplished Detailed Estimates Form, including a summary shee
indicating the unit prices of construction materials, labor rates, and equipmen
rentals used in coming up with the Bid; and

Monthly Cash Flow.
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