
Request for Proposals: Shop Rebuild Project 
Union County Vector Control District 

Part A: The primary purpose of the request and main scope of work 

1. Notice of Emergency Procurement 
The Union County Vector Control District (UCVCD) has declared an emergency due to a 
structural fire impacting critical public health operations. This project is being fast-tracked to 
ensure operational readiness for the upcoming vector season.  

2. Facility Specifications 
●​ Structure Type: 60x100 Steel Shop with interior wood-framed office spaces. 
●​ Location: 62156 Landmark Lane, La Grande, OR 97850 

3. Detailed Scope of Work 
The selected contractor(s) must provide all labor and materials for the following: 

●​ Demolition & Prep: Tear down to the steel frame. 
●​ Frame Restoration: * Pressure wash the entire 60x100 steel frame. 

○​ Conduct a detailed inspection for rust or paint damage. 
○​ Repair and repaint all identified damaged/rusted areas. 

●​ Structural & Carpentry: Replace approximately 20 linear feet of wood-framed interior 
wall. May also require repairing the ends of some floor joists. 

●​ Mechanical & Plumbing: 
○​ Repair/replace electrical wiring within the damaged wall section. 
○​ Repair one (1) PEX water line. 
○​ Replace three heat pump heads within the office areas. 

●​ Finishing: 
○​ Replace all insulation throughout the facility. 
○​ Install, tape, mud, and paint new drywall in all office areas. 
○​ Ensure proper trim and cabinets are installed. 
○​ Ensure ADA requirements are met.  

4. Submission Requirements 
To expedite selection, please provide a brief (1–2 page) proposal including: 



1.​ Availability: Earliest possible start date and estimated days to "Substantial Completion." 
2.​ Firm Fixed Price: A total cost for the scope of work listed above. 
3.​ Proof of Licensing: Valid Oregon CCB license and insurance. 
4.​ Brief Experience: Note any experience with steel building restoration or fast-track 

emergency repairs. 
5.​ SUBMISSION DEADLINE: All bids must be submitted in a sealed envelope marked 

"UCVCD RFP” and dropped off at 1106 K Ave., La Grande, OR 97850 no later than 
August 21st, 2026 @ 4:00 pm. 

5. Selection Criteria 
Proposals will be reviewed by the board of directors. Selection will be based on: 

●​ 40% - Timeline: Ability to mobilize and complete work immediately. 
●​ 40% - Cost: Competitive pricing for the defined scope. 
●​ 20% - Qualifications: Demonstrated ability to perform structural inspections and 

specialized repairs. 

6. Important Dates 
●​ Site Inspection: Available by appointment. 

○​ 541-963-2974 
○​ chris@ucvcd.com 

●​ Proposal Due Date: August 21st, 2026 @ 4:00 pm. 
●​ Anticipated Award Date: August 27th, 2026 

 

Part B: Additive Request for Proposal 

1. Purpose of Additive Alternate 
The District is requesting separate, itemized pricing for specific facility enhancements. 
Proposers must submit these as "Part B" costs, distinct from the base bid. The District reserves 
the right to accept or reject these alternates based on total project budget and insurance 
assessment. 

2. Additive Scope of Work 
Contractors are invited to submit pricing for the following two components: 

●​ Alternate 1: Concrete Foundation Replacement 



○​ Scope: Demolition, removal, and disposal of the existing concrete slab within the 
shop area (approx. 60'x80'). 

○​ Requirements: Excavation, sub-grade preparation, vapor barrier installation, and 
pouring/finishing of a new reinforced concrete slab compliant with industrial 
weight-bearing standards for heavy equipment. 

●​ Alternate 2: Insulation Upgrade 
○​ Scope: Substitution of specified standard insulation with Closed-Cell Spray Foam 

Insulation. 
○​ Requirements: Application to all exterior walls and ceiling areas of the 60'x100' 

structure. Contractor must provide the R-value per inch, fire rating 
documentation, and certification of the application process. 

3. Submission Requirements (Part B) 
Please provide a breakdown for the alternates: 

1.​ Itemized Cost: Clearly separate the cost for Concrete Replacement and the additional 
cost for the Spray Foam upgrade. 

2.​ Timeline Impact: State clearly if these alternates will add any additional days to the 
"Substantial Completion" date provided in the base bid. 

3.​ Materials Specs: Provide technical sheets for the concrete mix design and the specific 
closed-cell foam product to be used. 

4.​ SUBMISSION DEADLINE: All bids must be submitted in a sealed envelope marked 
"UCVCD RFP” and dropped off at 1106 K Ave., La Grande, OR 97850 no later than 
August 21st, 2026 @ 4:00 pm. 
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