

# INVITATION TO BID 2025

## BAC GOODS & SERVICES 2025

| PHILGEPS & SUPPORTING OTHER DOCS             | QUOTATION NO. / PROJECT TITLE                                                                         | PRE-BID CONFERENCE             | OPENING OF BIDS                 | APPROVED BUDGET CONTRACT |
|----------------------------------------------|-------------------------------------------------------------------------------------------------------|--------------------------------|---------------------------------|--------------------------|
| <a href="#">Philgeps Bid Docs</a>            | Q-425-25 PROVISION OF SECURITY SERVICES                                                               | Nov 19, 2025 10:00 AM          | Dec 1, 2025 10:00 AM            | PHP 4,804,536.60         |
| <a href="#">Philgeps Bid Docs</a>            | Q-404-25 PROVISION OF INTEGRATED ZPPSU MANAGEMENT SYSTEM f(IZMS) SOFTWARE MAINTENANCE AGREEMENT (SMA) | Nov 19, 2025 10:00 AM          | Dec 1, 2025 10:00 AM            | PHP 1,700,000.00         |
| <a href="#">Philgeps Bid Docs</a>            | Q-306-25A (ITEM 1) SUPPLY AND DELIVERY OF VARIOUS REFERENCE MATERIALS                                 | Nov 19, 2025 10:00 AM          | Dec 1, 2025 10:00 AM            | PHP 546,412.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-386-25 Subscription to Online Multi-disciplinary Research Database                                  | October 23, 2025, at 10:00a.m. | November 4, 2025, at 10:00a.m.  | PHP 535,000.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-305-24 Supply and Delivery of Various Reference Materials                                           | October 23, 2025, at 10:00a.m. | November 4, 2025, at 10:00a.m.  | PHP 734,660.00           |
| <a href="#">Philgeps Bid Docs Attachment</a> | Q-387-25 - Supply and Delivery of Athletic Uniforms                                                   | August 26, 2025, @ 10:00a.m.   | September 08, 2025, at 10:00a.m | PHP 722,000.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-386-25 - Subscription to Online Multi-disciplinary Research Database                                | August 26, 2025, @ 10:00a.m.   | September 08, 2025, at 10:00a.m | PHP 535,000.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-384-25 - Supply, Delivery, and Installation of Bandwidth Manager Appliance                          | August 26, 2025, @ 10:00a.m.   | September 08, 2025, at 10:00a.m | PHP 998,000.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-383-25 - Supply, Delivery, and Installation of Firewall Appliance                                   | August 26, 2025, @ 10:00a.m.   | September 08, 2025, at 10:00a.m | PHP 998,000.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-305-25 - Supply and Delivery of Various Reference Materials                                         | August 26, 2025, @ 10:00a.m.   | September 08, 2025, at 10:00a.m | PHP 734,660.00           |
| <a href="#">Philgeps Bid Docs</a>            | Q-306-25 - Supply and Delivery of Various Reference Materials                                         | August 22, 2025, @ 10:00a.m.   | September 03, 2025, at 10:00a.m | PHP 2,791,883.00         |

# INVITATION TO BID 2025

## BAC GOODS & SERVICES 2025

| PHILGEPS & SUPPORTING OTHER DOCS                                            | QUOTATION NO. / PROJECT TITLE                                                                                        | PRE-BID CONFERENCE           | OPENING OF BIDS                 | APPROVED BUDGET CONTRACT |
|-----------------------------------------------------------------------------|----------------------------------------------------------------------------------------------------------------------|------------------------------|---------------------------------|--------------------------|
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-382-25 - Supply and Delivery of Materials for the Construction of Additional Public CR for Students                | August 22, 2025, @ 10:00a.m. | September 03, 2025, at 10:00a.m | PHP 1,900,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-233-25 Supply and Delivery of Materials for Expansion of the Building for Assessment and Cashier's Services        | June 4, 2025, at 10:00a.m    | June 16, 2025, at 10:00a.m      | PHP 2,000,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-232-25 Supply, Delivery, and Installation of Maritime Laboratory Equipment (Two Operational Marine Diesel Engines) | May 27, 2025, at 10:00a.m    | June 10, 2025, at 10:00a.m      | PHP 10,000,000.00        |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-231-25 Supply, Delivery, and Installation of Digital Innovation Equipment                                          | May 27, 2025, at 10:00a.m    | June 10, 2025, at 10:00a.m      | PHP 15,000,000.00        |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-161-25 Supply, Delivery, and Installation of Three (3) Units 167KVA Transformers                                   | May 09, 2025                 | May 21, 2025                    | PHP 1,500,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-233-25 Supply and Delivery of Materials for Expansion of the Building for Assessment and Cashier's Services        | June 4, 2025, at 10:00a.m.   | June 16, 2025, at 10:00a.m.     | Php2,000,000.00          |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-232-25 Supply, Delivery, and Installation of Maritime Laboratory Equipment (Two Operational Marine Diesel Engines) | May 27, 2025                 | June 10, 2025                   | Php10,000,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-231-25 Supply, Delivery, and Installation of Digital Innovation Equipment                                          | May 27, 2025                 | June 10, 2025                   | Php15,000,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                        | Q-558-24 - Provision of Water Refilling Station with Complete Installation                                           | May 26, 2025                 | June 09, 2025                   | PHP 371,600.00           |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a><br><a href="#">TOR</a> | Q-161-25 Supply, Delivery, and Installation of Three (3) Units 167KVA Transformers                                   | May 09, 2025                 | May 21, 2025                    | PHP 1,500,000.00         |

# INVITATION TO BID 2025

## BAC GOODS & SERVICES 2025

| PHILGEPS & SUPPORTING OTHER DOCS                                      | QUOTATION NO. / PROJECT TITLE                                                              | PRE-BID CONFERENCE              | OPENING OF BIDS                                                                               | APPROVED BUDGET CONTRACT |
|-----------------------------------------------------------------------|--------------------------------------------------------------------------------------------|---------------------------------|-----------------------------------------------------------------------------------------------|--------------------------|
| Philgeps<br><a href="#">Bid Docs</a>                                  | Q-559-24 - Supply and Delivery of ICT Equipments and Peripherals                           | April 21, 2025                  | May 05, 2025                                                                                  | PHP 310,000.00           |
| Philgeps<br><a href="#">Bid Docs</a>                                  | Q-558-24 - Provision of Water Refilling Station with Complete Installation                 | April 21, 2025                  | May 05, 2025                                                                                  | PHP 371,600.00           |
| <a href="#">Philgeps Bid Docs</a><br><a href="#">Bid Supplemental</a> | Q-078-25 Procurement of Maritime Laboratory Equipment                                      | March 20, 2025, at 10:00a.m.    | April 1, 2025, at 10:00a.m. - Opening date was moved to April 2, 2025 due to National Holiday | PHP 3,692,284.02         |
| <a href="#">Philgeps Bid Docs</a><br><a href="#">Bid supplemental</a> | Q-444-24 Supply and Delivery of Materials for the Repainting of College Buildings of ZPPSU | February 4, 2025, at 10:00 a.m. | February 17, 2025, at 10:00a.m.                                                               | PHP 2,570,146.23         |
| <a href="#">Philgeps Bid Docs</a><br><a href="#">Bid Supplemental</a> | Q-561-24 Printing, Supply, and Delivery of Souvenir Program                                | January 20, 2025, at 10:00a.m.  | February 3, 2025, at 10:00a.m.                                                                | PHP 450,000.00           |
| <a href="#">Philgeps Bid Docs</a><br><a href="#">Bid Supplemental</a> | Q-560-24 Printing, Supply, and Delivery of Transcript of Records (TORs)                    | January 20, 2025, at 10:00a.m.  | February 3, 2025, at 10:00a.m.                                                                | PHP 397,000.00           |
| <a href="#">Philgeps Bid Docs</a>                                     | Q-559-24 Supply and Delivery of ICT Equipment and Peripherals                              | January 20, 2025, at 10:00a.m.  | February 3, 2025, at 10:00a.m.                                                                | PHP 490,000.00           |
| <a href="#">Philgeps Bid Docs</a>                                     | Q-558-24 Provision of Water Refilling Station with Complete Installation                   | January 20, 2025, at 10:00a.m.  | February 3, 2025, at 10:00a.m.                                                                | PHP 371,600.00           |
|                                                                       |                                                                                            |                                 |                                                                                               |                          |

# INVITATION TO BID 2025

## BAC INFRA 2025

| PHILGEPS & SUPPORTING OTHER DOCS                                                                                  | QUOTATION NO. / PROJECT TITLE                                                                                    | PRE-BID CONFERENCE             | OPENING OF BIDS                | APPROVED BUDGET CONTRACT |
|-------------------------------------------------------------------------------------------------------------------|------------------------------------------------------------------------------------------------------------------|--------------------------------|--------------------------------|--------------------------|
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a><br><a href="#">Supplemental</a>                              | Q-439-25 CONSTRUCTION OF UNIVERSITY DORMITORY (DESIGN AND BUILD)                                                 | Dec 23, 2025 9:00 AM           | Jan 5, 2026 9:00 AM            | PHP 160,000,000.00       |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a>                                                              | Q-381-25 Construction of Health and Wellness Building (Phase 3)                                                  | August 15, 2025 at 9:00a.m.    | August 27, 2025 at 9:00a.m.    | PHP 5,000,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a><br><a href="#">Supplemental</a>                              | Q-327-25 Upgrading of Learning Commons Center                                                                    | July 22, 2025 at 9:00a.m.      | August 4, 2025 at 9:00a.m.     | PHP 7,500,000.00         |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a><br><a href="#">Supplemental</a><br><a href="#">Checklist</a> | Q-041-25 Construction of Information Communication Technology (ICT) Building - Phase 2                           | February 28, 2025 at 9:00 a.m. | March 12, 2025 at 9:00 a.m.    | PHP 50,000,000.00        |
| <a href="#">Philgeps</a><br><a href="#">Bid Docs</a><br><a href="#">Supplemental</a><br><a href="#">Checklist</a> | Q-005-25 - Design and Build of Electrical Substation and Secondary Feeder Lines for ZPPSU Lot 1 Campus (Phase 1) | January 31, 2025, at 9:00a.m.  | February 17, 2025, at 9:00a.m. | PHP 10,000,000.00        |