Project Title: **Supply and Delivery of Athletes' and Technical Officials' Uniforms for the Provincial Athletic Meet** PhilGEPS Reference No.: 201608-181289-5811967061
Agency Name: Municipality of Dauis Bohol
Agency Adress: National Highway,Poblacion Dauis Bohol

List of all On-Going Government and Private Contracts Including Contracts Awarded But Not Yet Started

Business Name:Sleeves Enterprises
Business Address:0338 H. Zamora St. Sitio Lanao Dao District Tagbilaran City

Name of Contract	a. Owner's Name b. Address c.Telephone/Mobile No.	Kind of Goods	Bidder's Role		a. Date Awarded b. Date Started c. Date of Completion	% of Accomplishment		Value of Outstanding Works/Undelivered Portion (in Peso)
			Description	%		Planned	Actual	
Government	Gov. Celistino Gallares Memorial Hospital	Sintra Board Photolumiscent	Evacuation Plan Sintra Board	100%	June 17,2026	100%	95%	904.256.00
Gov. Celistino Gallares Memorial Hospital	Malayo Sur Cortes Bohol 09507735157				July 7,2026 September 22,2026			
Private								
Bohol Electric Cooperative 1	Boheco 1 Cabulihan Tubigon Bohol 09959078529	Agma Shirts	Polidex T shirt Polidex Polo Shirt	100%	a. September 2,2026	100%	0%	2,718,000.00
					a.			

Name of Contract	a. Owner's Name b. Address c.Telephone/Mobile No.	Kind of Goods	Bidder's Role		a. Date Awarded b. Date Started c. Date of Completion	% of Accomplishment		Value of Outstanding Works/Undelivered Portion (in Peso)
			Description	%		Planned	Actual	
Government	**Gov. Celistino Gallares Memorial Hospital**	**Sintra Board Photolumiscent**	**Evacuation Plan Sintra Board**	**100%**	**June 17,2026**	**100%**	**95%**	**904.256.00**
Gov. Celistino Gallares Memorial Hospital	**Malayo Sur Cortes Bohol 09507735157**				**July 7,2026 September 22,2026**			
Private								
	a.				**a.**			
GRANVILLE PROPERTIES AND **DEVELOPMENT, INC.**	**a. Mr. Melvin O. Olivan b. Granville Industrial Complex, Governor's Drive, Bancal, Carmona City, c. (+63) (2) 8633-86-31**	**Security Service**	**Main Contractor-7 SG with Bicycle and Radio Com and Security Gadgets**	**100%**	**a. 01/20/2025 b. 02/01/2025 c. 01/31/202**	**20.83**	**20.83**	**2,708,944.04**

Submitted by : Crisanta B. Dela Cruz
(Signature Over Printed Name)
Designation : General Manager
Date : 5/23/2025