

# BAC GOODS & SERVICES 2026

## INVITATION TO BID

PHILGEPS & SUPPORTING OTHER DOCS	QUOTATION NO. / PROJECT TITLE	PRE-BID CONFERENCE	OPENING OF BIDS	APPROVED BUDGET FOR THE CONTRACT(ABC) in Php
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-142-26 Supply and Delivery of Journals and Magazines	April 29, 2026 @ 10:00 a.m.	May 11, 2026 @ 10:00 a.m.	PHP 486,096.00
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-120-26 Supply and Delivery of Laptop	April 29, 2026 @ 10:00 a.m.	May 11, 2026 @ 10:00 a.m.	PHP 80,000.00
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-104-26 Supply and Delivery of Reference Materials	April 29, 2026 @ 10:00 a.m.	May 11, 2026 @ 10:00 a.m.	PHP 354,327.00
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-099-26 Supply and Delivery of Hardware and Construction Supplies	April 1, 2026, @ 9:30 a.m. -postponement Pre-bid date moved to April 7, 2026, @ 1:30 p.m.	April 13, 2026, at 9:30 a.m. -postponement Opening date moved to April 20, 2026, @ 9:30 a.m.	PHP 176,081.15
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-007-26 Supply and Delivery of Photocopier Machines/Scanners	April 1, 2026, at 9:30 a.m. -postponement Pre-bid date moved to April 7, 2026, @ 1:30 p.m.	April 13, 2026, at 9:30 a.m. -postponement Opening date moved to April 20, 2026, @ 9:30 a.m.	PHP 100,000.00
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a> <a href="#">Bid suppl 1</a> <a href="#">Bid suppl 2</a>	Q-063-26 Supply, Delivery and Installation of Automotive Technology Training Equipment	March 24, 2026 @ 9:30a.m.	April 6, 2026 @ 9:30a.m.	PHP 19,800,000.00
<a href="#">Philgeps Suppl</a> <a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Attachment</a> <a href="#">Checklist</a>	Q-062-26 Supply and Delivery of Transcript of Records	March 19, 2026, @ 2:00p.m. (Change of Time from 10:00a.m. to 2:00p.m.) - Postponement Opening date moved to April 07, 2026 @9:00am	March 31, 2026 @ 2:00p.m. - Postponement Opening date moved to April 07, 2026 @9:00am	PHP 884,000.00

# BAC GOODS & SERVICES 2026 INVITATION TO BID

PHILGEPS & SUPPORTING OTHER DOCS	QUOTATION NO. / PROJECT TITLE	PRE-BID CONFERENCE	OPENING OF BIDS	APPROVED BUDGET FOR THE CONTRACT(ABC) in Php
<a href="#">Zoom Link</a> <a href="#">Supplemental</a>				
<a href="#">Philgeps Suppl</a> <a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Attachment</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-061-26 Supply and Delivery of Certificate of Transfer Credential	March 19, 2026, @ 2:00p.m. (Change of Time from 10:00a.m. to 2:00p.m.)	March 31, 2026, @ 2:00p.m. - Postponement  Opening date moved to April 07, 2026 @9:00am	PHP 117,000.00
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Attachment</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-031-26 Supply and Delivery of Diploma Jacket	March 09, 2026 @10:00am	March 23, 2026@ 10:00am	PHP 379,962.18
<a href="#">Philgeps</a> <a href="#">Bid Docs</a> <a href="#">Checklist</a> <a href="#">Zoom Link</a>	Q-007-26 Supply and Delivery of Photocopier Machines/Scanners	March 06, 2026 @ 10:00am	March 18, 2026 @10:00am	PHP 100,000.00