

INVITATION TO BID 2024

PHILGEPS & SUPPORTING OTHER DOCS	QUOTATION NO. / PROJECT TITLE	PRE- BID CONFERENCE	OPENING OF BIDS	APPROVED BUDGET CONTRACT
Philgeps Ref.. BID DOCS	Q-505-24 Supply and Delivery of Motor Vehicle	December 23, 2024, at 10:00a.m.	January 6, 2025, at 10:00a.m.	PHP 2,500,000.00
Philgeps Ref.. BID DOCS	Q-444-24 Supply and Delivery of Materials for the Repainting of College Buildings of ZPPSU	December 23, 2024, at 10:00a.m.	January 6, 2025, at 10:00a.m.	PHP 2,570,146.23
Philgeps Ref.. BID DOCS	Q-323-24 Supply and Delivery of Hardware and Construction Supplies	December 23, 2024, at 10:00a.m.	January 6, 2025, at 10:00a.m.	PHP 1,900,000.00
Philgeps Ref.. BID DOCS	Q-396-24 Supply and Delivery of ICT Equipment	December 6, 2024, at 10:00a.m.	December 18, 2024, at 10:00a.m.	PHP 975,000.00
Philgeps Ref.. BID DOCS	Q-485-24 Supply and Delivery of Furniture	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 500,000.00
Philgeps Ref.. BID DOCS	Q-483-24 Supply and Delivery of Photocopiers	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 267,000.00
Philgeps Ref.. BID DOCS	Q-482-24 Supply and Delivery of ICT Equipment and Peripherals	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 560,000.00
Philgeps Ref.. BID DOCS	Q-481-24 Supply and Delivery of ICT Equipment	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 680,000.00
Philgeps Ref.. BID DOCS	Q-480-24 Supply and Delivery of Hardware and Construction Supplies	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 524,528.75
Philgeps Ref.. BID DOCS	Q-479-24 Supply and Delivery of ICT Equipment	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 935,000.00
Philgeps Ref.. BID DOCS	Q-206-24 Supply and Delivery of Various Reference Materials	December 2, 2024, at 10:00a.m.	December 16, 2024, at 10:00a.m.	PHP 765,893.00

Philgeps Ref.. BID DOCS	Q-506-24 Elevator for Expansion/Upgrading of Fabrication Laboratory Innovation and Business Incubation Hub Building	November 28, 2024, at 10:00a.m.	December 10, 2024, at 10:00a.m.	PHP 5,000,000.00
Philgeps Ref.. BID DOCS	Q-505-24 Supply and Delivery of Motor Vehicle	November 28, 2024, at 10:00a.m.	December 10, 2024, at 10:00a.m.	PHP 2,500,000.00
Philgeps Ref.. BID DOCS	Q-444-24 Supply and Delivery of Materials for the Repainting of College Buildings of ZPPSU	November 28, 2024, at 10:00a.m.	December 10, 2024, at 10:00a.m.	PHP 2,570,146.23
Philgeps Ref.. BID DOCS	Q-484-24 SUPPLY AND DELIVERY OF HYDRAULIC LIFTER WITH AUTOMOTIVE TOOLS AND ACCESSORIES	November 15, 2024, at 10:00a.m.	November 27, 2024, at 10:00a.m.	PHP 1,000,000.00
Philgeps Ref.. BID DOCS	Q-398-24 PROVISION OF SERVICES OF ANNUAL RANDOM DRUG TESTING FOR STUDENTS	November 15, 2024, at 10:00a.m.	November 27, 2024, at 10:00a.m.	PHP 1,297,120.00
Philgeps Ref.. BID DOCS	Q-323-24 SUPPLY AND DELIVERY OF HARDWARE AND CONSTRUCTION SUPPLIES	November 15, 2024, at 10:00a.m.	November 27, 2024, at 10:00a.m.	PHP 1,900,000.00
Philgeps Ref.. BID DOCS	Q-490-24 PROVISION OF SECURITY SERVICES	November 14, 2024, at 10:00a.m.	November 26, 2024, at 10:00a.m.	PHP 4,784,395.32
Philgeps Ref.. BID DOCS	Q-323-24 Supply and Delivery of Hardware and Construction Supplies	October 10, 2024, at 10:00a.m.	October 22, 2024, at 10:00a.m.	PHP 1,900,000.00
Philgeps Ref.. BID DOCS	Q-398-24 Provision of Services of Annual Random Drug Testing for Students	October 8, 2024, at 10:00a.m.	October 21, 2024, at 10:00a.m.	PHP 1,297,120.00
Philgeps Ref.. BID DOCS	Q-397-24 Supply and Delivery of ICT Equipment	October 4, 2024, at 10:00a.m.	October 16, 2024, at 10:00a.m.	PHP 815,000.00
Philgeps Ref.. BID DOCS	Q-396-24 Supply and Delivery of ICT Equipment	October 4, 2024, at 10:00a.m.	October 16, 2024, at 10:00a.m.	PHP 975,000.00
Philgeps Ref.. BID DOCS	Q-395-24 Supply and Delivery of ICT Peripherals	October 4, 2024, at 10:00a.m.	October 16, 2024, at 10:00a.m.	PHP 699,966.00
Philgeps Ref.. BID DOCS	Q-394-24 Supply and Delivery of ICT Equipment	October 4, 2024, at 10:00a.m.	October 16, 2024, at 10:00a.m.	PHP 505,000.00

Philgeps Ref.. BID DOCS Bid Supplemental	Q-322-24 Supply and Delivery of CCTV Set	September 9, 2024, at 10:00a.m.	September 23, 2024, at 10:00a.m.	PHP 900,000.00
Philgeps Ref.. BID DOCS Bid Supplemental	Q-321-24 Supply and Delivery of ICT Equipment	September 9, 2024, at 10:00a.m.	September 23, 2024, at 10:00a.m.	PHP 900,000.00
Philgeps Ref.. BID DOCS	Q-240-24 Supply and Delivery of Various Automotive Devices and Supplies	September 9, 2024, at 10:00a.m.	September 23, 2024, at 10:00a.m.	PHP 471,500.50
Philgeps Ref.. BID DOCS	Q-239-24 Supply and Delivery of Kitchenware	September 9, 2024, at 10:00a.m.	September 23, 2024, at 10:00a.m.	PHP 451,500.00
Philgeps Ref.. BID DOCS	Q-238-24 Supply and Delivery of General Merchandise	September 9, 2024, at 10:00a.m.	September 23, 2024, at 10:00a.m.	PHP 658,500.00
Philgeps Ref.. BID DOCS	Q-235-24 Supply and Delivery of Dental Equipment	September 9, 2024, at 10:00a.m.	September 23, 2024, at 10:00a.m.	PHP 170,000.00
Philgeps Ref.. BID DOCS	Q-305-24 Supply and Delivery of ICT Equipment	September 4, 2024, at 10:00a.m.	September 16, 2024, at 10:00a.m.	PHP 1,275,000.00
Philgeps Ref.. BID DOCS	Q-304-24 Supply and Delivery of Hardware and Construction Supplies	September 4, 2024, at 10:00a.m.	September 16, 2024, at 10:00a.m.	PHP 1,111,014.00
Philgeps Ref.. BID DOCS	Q-002-24 Procurement of Digital Innovation Equipment	September 6, 2024, at 10:00a.m.	September 18, 2024, at 10:00a.m.	PHP 15,000,000.00
Philgeps Ref.. BID DOCS	Q-296-24 Supply and Delivery of ICT Equipment	August 16, 2024, at 10:00a.m.	August 28, 2024, at 10:00a.m.	PHP 1,080,000.00
Philgeps Ref.. BID DOCS	Q-295-24 Supply and Delivery of ICT Equipment	August 16, 2024, at 10:00a.m.	August 28, 2024, at 10:00a.m.	PHP 300,000.00
Philgeps Ref.. BID DOCS	Q-237-24 Supply and Delivery of Steel Cabinets	August 16, 2024, at 10:00a.m.	August 28, 2024, at 10:00a.m.	PHP 600,000.00
Philgeps Ref.. BID DOCS	Q-236-24 Supply and Delivery of Various Equipment and Devices	August 16, 2024, at 10:00a.m.	August 28, 2024, at 10:00a.m.	PHP 200,000.00

Philgeps Ref.. BID DOCS bid supplemental	Q-256-24 Supply and Delivery of ICT Equipment	August 2, 2024, at 10:00a.m.	August 14, 2024, at 10:00a.m.	PHP 660,000.00
Philgeps Ref.. BID DOCS	Q-267-24 Supply and Delivery of ICT Equipment and Peripherals	August 2, 2024, at 10:00a.m.	August 14, 2024, at 10:00a.m.	PHP 650,000.00
Philgeps Ref.. BID DOCS bid supplemental	Q-238-24 Supply and Delivery of General Merchandise	July 26, 2024, at 10:00a.m.	August 7, 2024, at 10:00a.m.	PHP 658,500.00
Philgeps Ref.. BID DOCS bid supplemental	Q-239-24 Supply and Delivery of Kitchenware	July 26, 2024, at 10:00a.m.	August 7, 2024, at 10:00a.m.	PHP 451,500.00
Philgeps Ref.. BID DOCS BID SUPPLEMENTAL	Q-240-24 Supply and Delivery of Various Automotive Devices and Supplies	July 26, 2024, at 10:00a.m.	August 7, 2024, at 10:00a.m.	PHP 471,500.50
Philgeps Ref.. BID DOCS	Q-247-24 Supply and Delivery of Air-conditioners	July 26, 2024, at 10:00a.m.	August 7, 2024, at 10:00a.m.	PHP 498,461.52
Philgeps Ref.. BID DOCS	Q-225-24 DESIGN AND BUILD OF ELECTRICAL SUBSTATION AND SECONDARY FEEDER LINES FOR ZPPSU LOT 1 CAMPUS	July 23, 2024, @ 9:00a.m.	August 6, 2024, @ 9:00a.m.	PHP 10,000,000.00
Philgeps Ref.. BID DOCS	Q-237-24 Supply and Delivery of Steel Cabinets	July 19, 2024, at 10:00a.m.	July 31, 2024, at 10:00a.m.	PHP 600,000.00
Philgeps Ref.. BID DOCS	Q-236-24 SUPPLY AND DELIVERY OF VARIOUS EQUIPMENT AND DEVICES	July 19, 2024, at 10:00a.m.	July 31, 2024, at 10:00a.m.	PHP 200,000.00
Philgeps Ref.. BID DOCS	Q-235-24 Supply and Delivery of Dental Equipment	July 19, 2024, at 10:00a.m.	July 31, 2024, at 10:00a.m.	PHP 170,000.00
Philgeps Ref.. BID DOCS	Q-234-24 Supply and Delivery of Air-conditioners	July 19, 2024, at 10:00a.m.	July 31, 2024, at 10:00a.m.	PHP 945,000.00
Philgeps Ref.. BID DOCS	Q-037-24 Procurement of Photocopier	July 19, 2024, at 10:00a.m.	July 31, 2024, at 10:00a.m.	PHP 150,000.00

Philgeps Ref.. BID DOCS	Q-233-24 UPGRADING OF THE LABORATORY FACILITIES OF THE COLLEGE OF INFORMATION AND COMPUTING SCIENCE OF ZPPSU	July 18, 2024, at 10:00a.m.	July 30, 2024, at 10:00a.m.	PHP 10,000,000.00
Philgeps Ref.. BID DOCS	Q-227-24 - Improvement of Perimeter Fence - Phase 3	July 12, 2024, at 9:00a.m.	July 24, 2024, at 9:00a.m.	PHP 3,000,000.00
Philgeps Ref.. BID DOCS	Q-226-24 - Improvement/Repair/Reha bilitation of ZPPSU Gymnasium	July 10, 2024, at 9:00a.m.	July 22, 2024, at 9:00a.m.	PHP 5,000,000.00
Philgeps Ref.. BID DOCS bid supplemental	Q-206-24 Supply and Delivery of Various Reference Materials	July 15, 2024 at 10:00a.m.	July 29, 2024 at 10:00a.m.	PHP 999,698.00
Philgeps Postponement Bid Supplemental Philgeps Ref.. BID DOCS	Q-207-24 - Procurement of Athletic Uniforms	June 18, 2024 @ 10:00a.m Postponement June 13, 2024 @ 10:00a.m	July 1, 2024@ 10:00 A.M June 25, 2024 @ 10:00a.m	Php 1, 044,000.00
Philgeps Ref.. Bid Supplemental BID DOCS	Q-137-24 - Procurement of Air-conditioners with Installation	May 13, 2024, at 10:00a.m.	May 27, 2024	PHP 1,933,750.00
Philgeps Ref. BID DOCS SUPPLEMENTAL BID BULLETIN	Q-042-24 Procurement of Maritime Laboratory Equipment	April 1, 2024, at 10:00a.m.	April 15, 2024, at 10:00a.m.	PHP 10,000,000.00
Philgeps Ref BID DOCS	Q-041-24 Procurement of Armchairs	April 3, 2024, at 10:00a.m.	April 15, 2024, at 1:00p.m.	PHP 899,100.00
Philgeps Ref BID DOCS SUPPLEMENTAL BID BULLETIN	Q-040-24 Procurement of Customized ID Sling	April 3, 2024, at 10:00a.m.	April 15, 2024, at 1:00p.m.	PHP 500,000.00

Philgeps Ref BID DOCS	Q-039-24 Procurement of Customized Diploma Jacket	April 3, 2024, at 10:00a.m.	April 15, 2024, at 1:00p.m.	PHP 560,000.00
Philgeps Ref BID DOCS	Q-038-24 Procurement of Souvenir Program	April 3, 2024, at 10:00a.m.	April 15, 2024, at 1:00p.m.	PHP 503,440.00
Philgeps Ref BID DOCS	Q-037-24 Procurement of Photocopier	April 3, 2024, at 10:00a.m.	April 15, 2024, at 1:00p.m.	PHP 300,000.00
FEBRUARY				
REFERENCE NO. & SUPPORTING OTHER DOCS	QUOTATION NO. / PROJECT TITLE	PRE- BID CONFERENCE	OPENING OF BIDS	APPROVED BUDGET CONTRACT
Philgeps Ref No: 10500418 Philgeps Ref No: 10500418 BID DOCS SUPPLEMENTAL BID BULLETIN	Q-002-24 PROCUREMENT OF DIGITAL INNOVATION EQUIPMENT	February 2, 2024, @ 10:00a.m.	14/02/2024 @ 10:00 AM POSTPONEMENT - MOVED TO 20/02/2024 @ 09:00 AM	PHP 15,000,000.00
Philgeps Ref No: 10503994 BID DOCS SUPPLEMENTAL BID BULLETIN	Q-001-24 MODERNIZATION AND UPGRADING OF SOIL TESTING LABORATORY AND SURVEYING INSTRUMENTS FOR BACHELOR OF SCIENCE IN CIVIL ENGINEERING	February 7, 2024, @ 10:00a.m.	19/02/2024 @ 10:00 AM	PHP 10,000,000.00